AMENDMENT OF SOLICITAT	ON/MOI	DIFICATIO	N OF CONT	RACT	1. CONTRACT II	CODE		PAGE	OF	Р	AGES
								1	1		3
2. AMENDMENT/MODIFICATION NO. A0001 3. EFFECTIVE DATE 7/16/03			4. REQUISITIO	4. REQUISITION/PURCHASE REQUEST NO R38AA0059			5. I	PROJECT NO.	(If applica	able)	
A0001											
				ADMINISTERED BY (If other than Item 6) CODE							
U.S. Dept. of HUD		aghan, Contract Specialist									
Denver Field Contracting 8ANCPA Denver Field Contract						g Ope:	rat	ions			
633 17 th St., 8 th Floor			(303) 67	2-5281	X1823						
Denver, CO 80202											
8. NAME AND ADDRESS OF CONTRACTO	R (No., stree	et, county, State	and ZIP Code)			(√)		AMENDMENT D8AACOO1		CITATION	NO.
								DATED (SEE	ITEM 11)		
						X 10A. MODIFICATION OF CONTRACT/ORDER NO					ORDER NO.
CODE					10B	B. DATED (SE	E ITEM 13	r)			
	11. THIS	ITEM ONLY	APPLIES TO) AMEND	MENTS OF S	OLICIT	ATIC	NS			
The numbered solicitation is amended								is exte	ended	X	is not
Offers must acknowledge receipt of this (a) By completing Items 8 and 15, and re or, (c) By separate letter or telegram WTHE PLACE DESIGNATED FOR THE Ramendment you desire to change an offe this amendment, and is received prior to 12. ACCOUNTING AND APPROPRIATION.	eturning hich includes ECEIPT OF er already sub the opening	copies of a reference to the offers PRIOF omitted, such change and date s	of the amendment ne solicitation and R TO THE HOUR ange may be mad	t; (b) By a d amendme AND DATE	cknowledging receint numbers. FAILU SPECIFIED MAY	pt of this JRE OF Y RESULT	ameno OUR IN RE	dment on each ACKNOWLED	copy of the GEMENT YOUR OF	TO BE REF	CEIVED AT virtue of this
							-0/0				
					IONS OF CON . AS DESCRIE						
(\sqrt{)} A. THIS CHANGE ORDER IS ISSU 10A.									ONTRACT	ORDER N	O. IN ITEM
B. THE ABOVE NUMBERED CON AS SET FORTH IN ITEM 14, PU					IISTRATIVE CHAN	IGES (su	ıch as	changes in pag	ying office,	appropria	tion data, etc.)
C. THIS SUPPLEMENTAL AGREE					OF:						
D. OTHER (Specify type of modified	ation and au	ıthority)									
IMPORTANT: Contractor 14. DESCRIPTION OF AMENDMENT/MODII	is not	•	red to sign this do					y to the issuing			
The purpose of this a above Request for Qua			answer t	he fol	lowing que	estion	ns a	asked as	resu	lt of	the
15A. NAME AND TITLE OF SIGNER (Type or print)					16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Gay E. Julian, Contracting Officer						
15B. CONTRACTOR/OFFEROR		15C. D	ATE SIGNED	16B. U	NITED STATES O					DATE SIGI	
(Signature of person authorized to	sian)	-			(Signature	of Contrac	cting (Officer)	-		
NSN 7540-01-152-8070 PREVIOUS EDITION UNUSABLE	. sigil)	L	3	0-105	, ,			-	D FORM 30 by GSA	(REV. 10-8	33)

Amendment A0001 Page 2

- Question: Paragraph PO. 3, Project Overview, subparagraph 3.1.3, indicates that the contractor is to accommodate the relocation of a small staff group from the Denver Federal center. Is there an address for the Denver Federal Center?
 Answer: Building 16, W. 6th Avenue and Kipling Street, Lakewood, Colorado 80225
- Question: Is this move to the 1670 Broadway location? Answer: Yes
- 3. Question: Is this staff to be served by the 2400 IPX system?
- 4. Question: Is this staff group the same staff identified in paragraph PO.5 Project Description, sub-paragraph 5.4?

 Answer: No
- 5. Question: Paragraph PO.5 Project Description, subparagraph 5.1, indicates that GSA will provide, install and upgrade a NEC NEAX 2400 ICS PABX, currently in GSA storage, to a 2400 IPX at 1670 Broadway. Is the providing installation and upgrading of the PABX system intended for 1670 Broadway, in entirety or in part, an open solicitation?

 Answer: Questions regarding the installation/upgrade of GSA's telecommunications equipment at 1670 Broadway may be referred to Julie Rideout, GSA Telecommunications, (303) 236-0950 or julie.rideout@gsa.gov
- 6. Question: Whom do we contact about this potential opportunity? Answer: See the answer to question 5.
- 7. Question: Paragraph PO. 5, Project Description, subparagraph 5.4, indicates that the contractor will relocate the existing HUD NONAPA PBX system from 1999 Broadway to the 1670 Broadway location. Is there a description of what is to be moved?

 Answer: Subparagraph 5.4 states: "The contractor shall 'disconnect' and then 'reconnect' for service..." This task does not call for the relocation of equipment from 1999 Broadway; only a "disconnect" and "reconnect" of service.
- 8. Question: Is there a description of within where at 1670 Broadway it is to be moved?

 Answer: NA see question #1 above.
- 9. Question: Will this system again serve the NONAP staff?
 Answer: Yes, by means of a "tie-line" between 1999 Broadway and the new upgraded switch at 1670 Broadway.
- 10. Question: Is there a drawing of the components and telephone locations of the new location so we can give you exact wiring costs?

 Answers: The building management company has contracted the responsibility of installing all telephone station cabling to the power pole. The company awarded this contract will bring cable down the power pole and through the system furniture raceway and install a jack at the workstation or other locations.
- 11. Question: Are each of the phases cut-overs to be done outside of normal business hours. Answer: The outside trunking will be performed in a final phase cutover on a weekend.

Amendment A0001 Page 3

- 12. Question: What is the manufacturer, model and identification of the system furniture workstations?

 Answers: Herman Miller Action Office 2 (approximately 392 workstations), Herman Miller Ethospace (approximately 3 workstations), Steelcase Concepts (approximately 30 workstations that will have telephone lines)
- 13. Question: Are un-occupied system furniture workstations to be wired and jacked?

 Answer: The approximate 425 systems furniture workstations identified in question 12 above shall be cabled and jacked; whether they are occupied or not will be transparent to the contractor.
- 14. Question: Are the HUD provided cable plans available now?

 Answer: No. Reference 6.1, "At contract award HUD will provide a draft of the move-in schedule and its cable plan and key data sheets."
- 15. Question: What is the total number of faceplates and RJ11 dual jacks to be installed? Answer: Approximately 550
- 16. Question: How can site surveys be requested and scheduled?

 Answer: HUD sees no reason for potential contractors to view the building shell as the contractor awarded this service in not installing the cable. The contractor shall pick the cable up from the floor and run it to the workstations, terminate cable at all locations, telephone closets, etc. At this time, the walls, furniture and cable are not in position, so there is nothing for potential contractors to see.
- 17. Question: Subparagraph 1.1 indicates the landlord is placing the cable from the closet to the work area and the contractor is to run the cable from the work area to the workstation. Subparagraph 3.2.1.4 indicates the contractor is to run cables from the jack to the IDF (closet). Would you please clarify?

 Answer: The lessor is installing the cable from the telephone closet location to the general work area location. The contractor shall finish installing both ends of the cable, one cable end is terminated in the telephone closet, the other cable end shall be run to the jack location.
- 18. Question: Is dial-in capability and availability into the telephone switch (es) for configuration and port assignments available now for bidding purposes?

 Answer: In lieu for dialing into HUD's switch, see attached Excel file containing HUD's NEAX 2400 PBX bay face that shows configurations in the switch (stations, cards, ports, etc.).